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Recommendation to approve an Agreement for Professional Consulting
Services between Washoe County and Arrington Watkins Architects, LLC
to develop a comprehensive master plan for the Washoe County Sheriff s

Facility located at9ll Parr Boulevard, Reno, Nevada [$230,370.00]; and
direct the Comptroller's Office to make the necessary budget adjustments.
(Commission District 3.)

SUMMARY

The Community Services Department (CSD) is requesting approval of a professional
services agreement with Anington Watkins Architects, LLC to provide architecture and
engineering services to develop a comprehensive master plan for the Washoe County
Sheriff s Office, 911 Parr Boulevard facility.

The Agreement is inclusive of all anticipated professional services from the various
specialties consultants necessary to develop this comprehensive master plan. It is the
intent to utilize local specialty firms for services such as structural, electrical and
mechanical engineering. The master plan includes the development of a strategic plan
that addresses long term needs (over a 20 year horizon) for the existing facility by
evaluhting anticipated changing needs as unincorporated Washoe County grows, service
areas change and operation needs and requirements are updated.

The outcome of the work will be a 2}-year master plan document that creates the
framework to plan and develop the 911 Parr Boulevard infrastructure investment
requirements. In addition, the master plan creates the framework for a 2}-year Capital
Improvement Plan (CIP) by providing vetted and prioritized CIP recommendations. This
will assist the County in completion of future infrastructure improvements in the most
cost-effective and timely manner by assessing the projected needs and operational
practices of the 911 Parr Boulevard facility.

Washoe County Strategic Objective supported by this item: Safe, Secure and Healthy
Communities.
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PREVIOUS ACTION

In200l, Washoe County performed a complete Facilities Master Plan which included the
facilities located at 9ll Parr Boulevard, with the exception of the Detention Center. The
report provided a long-range strategy for the development and use of County facilities.
The strategy considered the changing needs of the County govemment operations and the
logical and cost-effective use of existing facilities to meet those needs. In 2008, the
County commissioned a firm to prepare a Space Study Utilization report which studied
the future development of the Washoe County Jail facilities at 911 Pan Blvd. Facilities
included the three story sheriffs Administration Building and the Jail.

BACKGROUND

The Sheriffs Office primary operations are located at 911 Parr Boulevard, Reno,
Nevada. The Sheriff s Offrce provides the fuIl range of the law enforcement functions
normally associated with County government jurisdictions. This complex includes major
portions of Administration, Forensic Investigation Division, Operation Bureau and
Detention Bureau. In addition to these functions, the facility also houses executive offices
and associated public and support spaces.

The Community Services Department is collaborating with the Sheriffs Office on this
effort, as historically, there have been improvement projects to this facility, without
consideration of overall efficiencies of operational practices or facilities infrastructure.

F'ISCAL IMPACT

Funding for the comprehensive master plan for the Washoe County Sheriff s Facitity has
been identified in the Capital lmprovement Fund (402). Expenditures will be made from
Project PW920489, which was originally requested for a conceptual design for the
Detention Center Infirmary and currently has budget authority of $149,757. The balance
of funding needed to award this bid is available in Fund 402 in the Public Safety
Undesignated cost center C920499. The following budget adjustment is required tL
move frrnds from the undesignated account to the project:
Decrease C920499-710585 PublicsafetyUndesignatedBudget ($g0,613)
Increase PW920489-710100 Detention Infirmary Concept Design $g0,613

RECOMMENDATION

It is recommended that the Board of County Commissioners approve an Agreement for
Professional Consulting Services between Washoe Corurty and Arrington Watkins
Architects, LLC to develop a comprehensive master plan for the Washoe County
Sheriffls Facility located at 9ll Parr Boulevard, Reno, Nevada [$230,370.00]; and direct
the comptroller's office to make the necessary budget adjustments.

POSSIBLE MOTION

Should the Board agree with staffs recommendation, apossible motion would be'.Move
to approve an Agreement for Professional Consulting Services between Washoe County
and Arrington Watkins Architects, LLC to develop a comprehensive master plan for the
washoe county sheriff s Facility located atgll pa:r Boulevard, Reno, Nevada
[$230,370.00]; and direct the Comptroller's Office to make the necessary budget
adjustments."



AGREEMENT F'OR PROFESSIONAL CONSULTING SERVICES

THIS AGREEMENT is entered into between Washoe County, apolitical subdivision of the
State of Nevada ('County") and Arrington Watkins Architects, LLC ('Consultanf'), collectively
(the "Parties").

WITNESSETH:

WHEREAS, County desires to engage Consultant to render certain consulting services in
Support of the "Washoe County Sheriffs Facility Master Plan" (the "Projecf'); and

WHEREAS, County requires certain professional services in connection with the Projec! as

described in Exhibit (6A", Scope of Work (the "Services"); and

WHEREAS, Consultant represents that it is duly qualified, ready, willing and able to
provide the Services by virtue of its education, training and experience; and

NOW, TIIEREFORE, in consideration of the mutual promises contained herein, the Parties
agree as follows:

ARTICLE 1 . EFFECTTVE DATE

The effective date of this Agreement shall be May 1,2017

CONSULTANT shall begin performance of services as provided herein upon notice to
proceed and shall complete all Services identified in Exhibit A, Scope of Work in accordance with
the Standard of Care as set forttr in Article 5 herein no later than December 31, 2017, unless this
Agreement is terminated sooner in accordance with its terms.

ARTICLE 2 - SERVICES TO BE PERFORMED BY CONSULTANT

Consultant agrees to perform and complete all Services identified in Exhibit A, Scope of
Work under this Agreement, and any amendment thereto in accordance with the Standard of
Care as set forth in Article 5 herein. Consultant shall be responsible for the qualrty, technical
accuracy, completeness and coordination of all reports, information, specifications and other
items and services furnished under this Agreement and any amendments hereto. County reserves
the right to inspect, comment on, and request revision oi all Services identified in Exhibit A and
any amendments thereto performed by Consultant prior to acceptance, and Consultant warrants
that such Services shall be fit and sufficient for the purposes expressed in, or reasonably infened
from, this Agreement and any amendments hereto.

Failure to provide major deliverables, including, but not limited to, Services identified in
Exhibit A, Scope of Work, shall constitute a material breach of this Agreement, unless waived in
vrriting by the County.

ARTICLE 3 . COMPENSATION

3.1 Compensation for Services

For Services defined in Section 1 above, Consultant's compensation shall be determined on
a time and material basis, in accordance with the Fee Schedule described in Exhibit "8", which is
attached hereto and incorporated by reference as part of the Agreement, and shall not exceed the

sum of $230,370.00. Consultant shall satisfy its obligations hereunder without additional cost or



expense to County during the term of this Agreement other than the heretofore stated compensation
and the fee schedule described in Exhibit B. The Fee Schedule may be renegotiated at the end of
one (1) year upon request by either the County or the Consultant. Renegotiated fees are subject to
approval by County's Board of County Commissioners. The actual costs charged for the work by
Consultant in accordance with this provision shall be firll compensation to Consultant for ail
Services and duties required by the Scope of Worlq including, but not limited to: costs of supplies,
facilities and equipment; costs of labor and services of employees, consultants and sub-corsultant"
engaged by Consultant; havel expenses, telephone charges, typing, duplicating, costs of insurance,
and all items of general overhead. Consultant shall submit billings on a monthly basis.

3.2 CompensationforAdditionalServices

If County requests Consultant to perform additional services, other than those required to
be performed under Services identified in Exhibit A, Scope of Work, the cost of such additional
services shall be determined prior to commencing additional work. A11 additional services and
amount of payment must be authorized in writing by County prior to commencing any work for
such services.

3.3 Methods and Times ofPayment

Consultant shall submit to County monthly progress invoices indicating the number of
hours each employee provided services and other allowed direct expenses. Payment to
Consultant for work on the Project shall be made within forty-five (45) days after receipt and
approval of Consultant's invoice, said approval not to be unreasonably withheld. Payment by
County of invoices or requests for payment shall not constitute acceptance by County of wort
performed on the Project by Consultant. No penalty shall be imposed upon the County for
payment(s) received by Consultant after forty-five days.

3.4 Dispute of Work

County shall notify Consultant in writing within thirry (30) days of receipt of the work, or
portion of work, which is not approved. For work, or portions of the work, which are
unapproved, the County and Consulknt shall develop a mutually acceptable method to resolve
the dispute within thirty (30) days of receipt by the Consultant of notice from the County. If the
County and Consultant cannot reasonably agree to remedy the dispute of unapproved work
within the thirty-day period, the work shalt be terminated or suspended per Article 12.

ARTICLE 4 - TIME SCFIEDULE FOR COMPLETION

The Services identified in Exhibit A, Scope of Work on the Project shall be diligently
performed and be completed no later than December 31, 2017. Consultant shall be granted timl
extensions for items within the phases of the Project in writing by County if the time schedules
cannot be met because of delays beyond Consultant's reasonable control, including, but not
limited to, County's failure to furnish information, or to approve or disapprove Consultant's work
promptly. Consultant will provide to County a monthly report including a schedule identifying
progress or work completed, problems or diffrculties being encountered, work to be initiated
during the following month and other useful information. This report will be submitted on the
first day of each month and will be in a format suitable for submittal to other interested agencies.
Consultant's failure to submit promptly the monthly progress report may cause delay in payment
from the County.
Consulting Service Agreement - Washoe County Sheriffs Facility Master Plan page 2 of 8
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ARTICLE 5 . STANDARD OF CARE

Consultant shall exercise the same degree of care, skill, and diligence in the performance
of the Services as is ordinarily provided under similar circumstances and Consultant shall, at no
cost to County, re-perform services which fail to satisff the foregoing standard of care provided
that Consultant is notified in writing by County of the deficiency within six (6) months of
performance of the deficient Services. Such re-performed Services may include, but not be
limited to, correcting errors and omissions, or any other deficiencies in designs, drawings,
specifications and reports. County reserves the right to inspect, comment on, and request
revision of, all Services performed by Consultant prior to acceptance, and Consultant warrants
that Services shall be fit and sufficient for the purposes expressed in and intended by this
Agreement and any amendments thereto. Failure to provide Services or re-performed Services in
accordance with the foregoing standard of care shall constitute a material breach of this
Agreement unless waived by the County. Review and approvals by County do not relieve
Consultant of its responsibilities under this Article. Except as is otherwise provided for in this
Article, the re-perfonnance of Services is the Consultant's entire responsibility and the County's
exclusive remedy for Services rendered or to be rendered hereunder, and no additional
warranties, guarantees or obligations are to be implied.

ARTICLE 6 - LIMITATIONS OF RESPONSIBILITY

Consultant shall not be responsible for construction means, methods, techniques,
sequences, procedures, or safety precautions and programs in borurection with the Project. In
addition, Consultant shall not be responsible for the failure of any other consultant,
subcontractor, vendor, or other project participant to fulfill contractual or other responsibilities to
County or to comply with federal, state, or local laws, ordinances, regulations, rules, codes,
orders, criteria, or standards. Consultant shall notiff County of any apparent unsafe conditions,
methods or procedures that the Consultant may observe at the project site.

ARTICLE 7 - OPINIONS OF COST AND SCHEDULE

Since Consultant has no control over the cost of labor, materials, equipment or services
fumished by others, including over any other consultants', subcontractors', or vendors' methods of
determining prices, or over competitive bidding or market conditions, Consultant's cost estimates
shall be made on the basis of qualification and experience.

Since Consultant has no control over the resources provided by others to meet contract
schedules, Consultanfs forecast schedules for completion of Services shall be established based on
generally acceptable schedules for and performance standards of similarly situated professionals
qualified and experienced to perform the Services. Consultant cannot and does not guarantee that
proposals, bids or actual project costs will not vary from its cost estimates or that actual schedules
will not vary from its forecast schedules.

ARTICLE 8 . INDEPENDENT CONTRACTOR

Consultant undertakes performance of the Services as an independent contractor and shall
be wholly responsible for the methods of performance. County shall have no right to supervise the
methods used by Consultant. County shall have the right to observe such performance. Consultant
shall work closely with County in performing Services under this Agreement.

Consulting Service Agreement - lilashoe County Sheriffs Facility Master Plan
Ret. 10/17/16
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ARTICLE 9 - PERMITS AND LICENSES

Consultant shall procure the permits, certificates, and licenses necessary to allow Consultant
to perform the Services. Consultant shall not be responsible for procuring permits, certificates, and
licenses required for any construction unless such responsibilities are specifically assigned to
Consultant in Exhibit A, Scope of Services.

ARTICLE 10 - COUNTY'S RESPONSIBILITY

County shall provide any information authorized by law in its possession that is requested
by Consultant and is necessary to complete the Project. County shall assist Consultant in obtaining
access to public and private lands so Consultant can perform the Services. County shall examine all
sfudies, reports, sketches, estimates, specifications, drawings, proposals, and other documents
presented by Consultant and shall render decisions pertaining thereto within a reasonable time so as
not to delay the work of Consultant.

ARTICLE 11 . REUSE OF DOCUMENTS

All documents, including computer files, drawings, specifications, and computer
software, prepared by Consultant pursuant to this Agreement are instruments of service in
respect to the Project. They are not intended or represented to be siritable for reuse by County or
others on extensions of the Project or on any other project. Any reuse without witten
verification or adaptation by Consultant for the specific purpose intended will be at County's sole
risk and without liability or legal exposure to Consultant; and County shall indemniff and hold
harmless Consultant against all claims, damages, Iosses, and expenses including attorneys'fees
arising out of or resulting from such reuse. Any such verification or adaptation will entitle
Consultant to further compensation at rates to be agreed upon by County and Consultant.

Copies of all documents, including reports, computer files, drawings, specifications, and
computer software, prepared by Consultant pursuant to this agreement will be provided to the
County in electronic format accompanied by the appropriate documentation necessary to catalog
them in the context of this project.

When transferring data in electronic media format, Consultant makes no representation as
to long term compatibility, usability, or readability of documents resulting from the use of
software application packages, operating systems, or computer hardware differing from those
used by Consultant at the beginning of the Project.

Because the data stored in electronic media format can deteriorate or be modified
inadvertently or otherwise without authorization of the data's creator, the party receiving
electronic files agrees that it will perform acceptance tests or procedures within 60 days, after
which the receiving party shall be deemed to have accepted the data thus transfened. Any errors
detected within the 60-day acceptance period will be corrected by the party delivering the
electronic files. Consultant shall not be responsible to maintain documents stored in electronic
media format after acceptance by County.

ARTICLE 12 - TERMINATION OR EXTENSION OF CONTRACT

Either Party may terminate this Agreement by written notice to the other Party if the
other Party is in material breach or default of any provision of this Agreement and does not
remedy such breach or default, or provide satisfactory evidence that such default will be

Consulting Service Agreement - Washoe County Sheriffs Facility Master Plan
Rev. 10/17/16
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expeditiously remedied, within thirty (30) days after being given such notice. In the event of
such termination, County shall pay Consultant for all Services satisfactorily performed to the
date of termination.

County, in its sole discretion, shall have the right to terminate this Agreement or suspend
performance thereof for County's convenience upon written notice to Consultant, and Consultant
shall terminate or suspend performance of services within thirry (30) days on a schedule
acceptable to County. In the event of termination or suspension for County's convenience,
County shall pay Consultant for all Services performed in accordance with the terms of this
Agreement

In the event that the County's goveming body fails to appropriate or budget funds for the
purposes specified in this Agreement, or that the County's governing body has been required, in
its sole judgment, to amend previous appropriations or budgeted amounts to eliminate or reduce
funding for the pu{poses of this Agreement, this Agreement shall be terminated without penalty,
charge, or sanction.

ARTICLE 13 - NONDISCLOSURE OF PROPRIETARY INFORMATION

Consultant shall consider all information provided by County to be proprietary unless such
information is available from public sources, was known to Consultant prior to the execution of this
Agreement, wff received by Consultant from a third-parfy source not under any obligation of
confidentiality to the County, or is required by law or ordered to be disclosed in a regulatory or
judicial proceeding. Consultant shall not publish or disclose proprietary information for any
pulpose other than the performance of the Services without the prior written authorization of
County or in response to legal process or as required by the regulations of public entities.

ARTICLE 14 - NOTICE

Any notice, demand, or request required by or made pursuant to this Agreement shall be
deemed properly made if personally delivered in writing or deposited in the United States mail,
postage prepaid, to the address specified below:

To County: To Consultant:

David Solaro, Director Peter Sangiorgio, Principal Architect
Washoe County Community Services Arrington Watkins Architects, LLC
1001 East th Street 5240 North 16ft Street #101
Reno,NV 89512 Phoenix, Aizona 85016

Nothing contained in this Article shall be constued to restrict the transmission of routine
communications between representatives of Consultant and County.

ARTICLE 15 - UNCONTROLLABLE FORCES

Neither County nor Consultant shall be considered to be in default of this Agreement if
delays in or failure of performance shall be due to uncontrollable forces th'e effect of which, by the
exercise of reasonable diligence, the non-performing party could not avoid and is not reasonably
foreseeable at the time of entering into this Agreement. The term "uncontrollable forces" shall
mean any event which results in the prevention or delay of performance by a party of its obligations

Consulting Service Agreement - l4lashoe County Sheriffs Facility Master Plan Page 5 of 8
Rq. 10/17/16



under this Agreement and which is beyond the contol of the non-performing parry. It includes, but
is not limited to, fire, flood, earthquakes, storms, lightning, epidemic, war, riot, civil disturbance,
sabotage, inability to procure permits, licenses, or authorizations from any state, local, or federal
agency or person for any of the supplies, materials, accesses, or services required to be provided by
either County or Consultant under this Agreement, shikes, work slowdowns or other labor
dishubances, and judicial restraint. Consultant shall be paid for services performed prior to the
delay plus related costs incurred attributable to the delay.

Neither Parry shall, however, be excused from perfonnance if nonperfonnance is due to
uncontrollable forces which are removable or remediable nor which the non-performing Parry could
have, with reasonable dispatch removed or remedied. The provisions of this Article shall not be
interpreted or constued to require Consultant or County to prevent, settle, or otherwise avoid a
shike, work slowdown, or other labor action. The non-performing Party shall upon being prevented
or delayed from performance by an uncontollable force, immediately give wriuen notice to the
other Party describing the circumstances and uncontrollable forces preventing continued
performance of the obligations of this Agreement.

ARTICLE 16 . GOVERNING LAW.VENUE

Nevada law governs this Agreement and all adversarial proceedings arising out of this
Agreement or arising out of planning or conskucting the Project outlined in Article 2 - Services to
be Performed by Consultant. Venue for all adversarial proceedings arising out of this Agreement or
arising out of planning or constucting the Project outlined in Article 2 - Services to be Performed
by Consultant shall be in state diskict court in Washoe County, Nevada.

ARTICLE 17 . MISCELLANEOUS

l7.l Nonwaiver

A waiver by either County or Consultant of any breach of this Agreement shall not be
binding upon the waiving Party unless such waiver is in writing. In the event of a written waiver,
such a waiver shall not affect the waiving party's rights with respect to any other or further breach.

17.2 Severability

If any provision of this Agreement is held to be unenforceable, then that provision is to
be construed either by modiffing it to the minimum extent necessary to make it enforceable or
disregarding it. If an unenforceable provision is modified or disregarded in accordance with this
Article 17, the rest of the Agreement is to remain in effect as written, and the unenforceable
provision is to remain as written in any circumstances other than those in which the provision is
held to be unenforceable.

17.3 Attorney Fees

The prevailing party in any dispute arising out this Agreement or Consultant's work
described in Exhibit A - Scope of Work, is entitled to reasonable costs and attorneys' fees.

ARTICLE 18 - INTEGRATION AND MODIFICATION

This Agreement represents the entire and integrated agreement between the Parties and
supersedes all prior negotiations, representations, or agreements, eiflrer written or oral. This
Agreement may be amended only by a written instrument signed by each of the Parties. Unless

Consulting Service Agreement - Washoe County Sheriffs Facility Master Plan
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otherwise specified in writing, if there is any inconsistency between the terms of this Agreement
and any other ageement between the Parties, the terms of this Agreement shall confrol.

ARTICLE 19. SUCCESSORS A}ID ASSIGNS

County and Consultant each binds itself and its directors, officers, partners, successors,

executors, administrators, assigns and legal representatives to the other party to this Agreement
and to the partners, successors, executors, adminishators, assigns, and legal representatives of
such other party, in respect to all covenants, agreements, and obligations of this Agreement.

ARTICLE 20. ASSIGNMENT

Neither County nor Consultant shall assign, sublet, or transfer any rights under or interest
in (including, but without limitation, monies that may become due or monies that are due) this
Agreement without the written consent of the other, except to the extent that the effect of this
limitation may be restricted by law. Unless specifically stated to the contrary in any written
consent to an assignment, no assignment will release or discharge the assignor from any duty or
responsibility under this Agreement. Nothing contained in this paragraph shall prevent
Consultant from employing such independent consultants, associates, and subcontractors, as he
may deem appropriate to assist him in the performance of the Services hereunder.

ARTICLE 21 - THIRD PARTY RIGHTS

Nothing herein shall be construed to give any rights or benefits to anyone other than County
and Consultant.

ARTICLE 22 _ INDEMNIFICATION AND INSURANCE

Washoe County has established specific indemnification and insurance requirements for
agreements/contracts with consultants, engineers, and architects to help assure that reasonable

insurance coverage is maintained. Indemnification and hold harmless clauses are intended to assure

that consultants accept and are able to pay for the loss or liability related to their activities. Exhibit
o'C" Insurance Specffications is included by reference. All conditions and requirements identified
in this exhibit shall be completed prior to the commencement of any work under this Agreement.

ARTICLE 23 _ LIMITED LIABILITY

County will not waive and intends to assert available defenses and limitations contained in
Chapter 41 of the Nevada Revised Statues. Contract liability of both parties shall not be subject to
punitive damages. Actual damages for the County's breach of this Agreement shall never exceed

the amount of funds that have been appropriated for payment under this Agreement, but not yet
paid, for the fiscal year budget in existence at the time of the breach.

Consultant agrees to indemniff, hold harmless and defend County and the employees,

officers and agents of County from any liabilities, damages, losses, claims, actions or proceedings,

including, without limitation, reasonable attomeys' fees and costs, to the extent that such liabilities,
damages, losses, claims, actions or proceedings are caused by the negligence, errors, omissions,

recklessness or intentional misconduct of Consultant or the employees or agents of the Consultant
(1) in the performance of the contract, or Q) which are, or are not, based upon or arising out of the
professional services of Consultant, to the full extent allowed by law.

Consulting Service Agreement - llashoe County Sheriff's Facility Master Plan
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More specifically and without limitation to the foregoing, in recognition of the limitations
provided in NRS 338.155, Consultant is not required to defend County and the employees, officers
and agents of the County with respect to the liabilities, damages, losses, claims, actions or
proceedings caused by the negligence, errors, omissions, recklessness or intentional misconduct of
Consultant or the employees or agents of Consultant which are based upon or arising out of the
professional services of Consultant. However, if Consultant is adjudicated to be liable by a trier of
fact, the trier of fact shall award reasonable attorney's fees and costs to be paid to the County, as
reimbursement for the attorney's fees and costs incurred by County in defending the action, by
Consultant in an amount which is proportionate to the liability of Consultant.

ARTICLE 24 . ORGANZATION'S CERTIFICATION

Consultant, its principals and agents, to the best of its knowledge and belief:
a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal or state department or agency;
b) Have not within a three year period preceding this Agreement been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local)
transaction or contract under a public transaction; violation of Federal or State antitrust statutes
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen properly;
c) Are not presently indicted for or otherwise criminally or civilly charged by a government
entrty (Federal, State, or local) with commission of any of the offenses enumerated in (ii) above;
d) Have not within a three-year period preceding this Agreement had one or more public
transactions (Federal, State, or local) terminated for cause or default; and
e) Understand that a false statement on this certification may be grounds for rejection or
termination of this Agreement. In addition, under 18 USC Sec. 1001, a false statement may result
in a fine of up to $10,000 or imprisonment for up to 5 years, or both.

IN WITNESS WHEREoF, the parties have executed this Agreement.

WASHOE COUNTY: CONSULTANT:

2017 Dated this. day ofDated this _ day of

By By
Bob Lucey, Chair
Washoe County Commission

Peter Sangiorgio, Principal Architect
Arrington Watkins Architects, LLC

2017

Consulting Service Agreement - Washoe County Sheriffs Facility Master plon
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Exhibit A - Scope of Work

i'A'flt '\fli\t{/
Aringbn Wafi ins ArchiEcts

RE:

Revised March 28,2017

Ms. Megan Sizelove - P.E. - Project Manager - Capital Projects Division

WASHOE COUNTY COMMUNIW SERVICES DEPARTMENT
1001 East Ninth Street Building A 2nd Floor
Reno, Nevada 89512
(775)-328-2316

Fee Proposal W Scope of Work Description for the Washoe County Sheriffs
Facility Master Plan - AW#M2017-005

Dear Ms. Sizelove:

Arrington Watkins Architects, LLC (AW) would like to thank you for the opportunity to submit our

revised fee proposal for Architectural Design Services for the above referenced project. This
proposal has been revised based on both our face-to-face of 318117 and the teleconference with
you 3116117. At your request we are providing you with a fee proposal for A & E Design services

to develop a comprehensive master plan for the Washoe County Sheriffls department 911 Parr

facility. We will develop a detailed schedule that will include all design team tasks with durations.

We have provided a detailed description of the scope of work, based on our initial scoping

teleconference call with your team on Monday 2113117.

GENERAL
This master plan project for the Washoe County Sheriff complex located at 911 Parr Boulevard

will serve to establish the spatial, capital, and operational basis for the facilities, programs, and/or

services to meet the future strategic needs of Washoe County. The phased work plan and

assigned staff have been chosen to provide Washoe County with evidence based support upon

which priorities for implementation will be established and developed. Our approach builds off of
and incorporates the work included as part of master plans for 2001 and 2008. The new master
plan will formulate solutions that are informed by data, shaped by best practices, supported by

consensus of key stakeholders and will be both strategic and sensitive to fiscal realities and

choices. This documented rationale is the cornerstone of any defendable plan and capital funding

request. This approach involves leading the client through a series of decisions, based on

quantifiable data, regarding where and how resources should be invested.

The Washoe County team will be presented with a master plan document that includes cost

comparison for increased capacity of the following components of the Sheriffs Facility at 911 Parr

Boulevard:
. This complex includes major portions of Administration, Forensic lnvestigation Division,

Operation Bureau and Detention Bureau. ln addition to these functions the facility also



Revised March 28,2017
Megan sizelove - washoe county sheriffs Facility Master plan - AW #M2o17oos

houses executive offices and associated public and support spaces. A brief overview of
functions and operations are provided below.
Administration: The Administration Division handles a variety of office.based functions,
including: civil section, Records section, Training and computer Technology support.
Forensic Science Division: This Division is organized into severat different sections
including: Administration Section, Crime Lab Section, Forensic lnvestigation Section,
Toxicology Section and Evidence Section.
Operation Bureau: The Operations Bureau includes Reno and lncline Patrol and all units
falling under this vision, such as extraditions, aviation operations, and search and rescue:
Detectives: and the Consolidated Narcotics Unit.
Detention Bureau: The Detention Bureau encompasses all operations involving booking,
custody, alternatives to incarceration, inmate services and programs, inmate
transportation, and court security including bed space inventory as appropriate and
required

Executive Offices: The executive offices accommodate the Sheriff, Undersheriff, two
Assistant Sheriffs, and their support staff. Functions which report directly to the executives
include: lntelligence, Office of Professional lntegrity, Legal, Payroll, Finance, Personnel,
Purchasing, Public lnformation and video production studio.

Although the RFP specifically referenced exclusions to facility assessment, we have discussed
with your team, for the need to develop some level of investigation into both all central plant
systems and the utility infrastructure. The information for the condition and avaitability of both the
central plant systems and utilities will guide necessary decisions as to what level of capital and
operational investment is appropriate to replace or upgrade existing facility infrastructure.

As discussed and agreed by your team, this effort will require the AW Team (including specialty
consultants where needed such as Civil, Structural, MPE and potentially Security Electronics)to
work closely with Washoe County staff to articulate a clear vision of the level of need for
incarceration and Sheriff Facility planning matched with the County's funding requirements and
financial priorities. As discussed and where possible our team intends to use local consultants.
Resulting from this comprehensive analysis will be a strategic direction, complete with the capital
and operational implications. This approach is interactive, on-site, and driven by periodic
milestone reports that will support informed decision-making.

The Master Plan seeks to analyze and evaluate the needs for Population, Physical plant, and
Program - now and across a20year horizon. The approach to achieving this will involve a variety
of professionals with experience in planning, design, operations, community corrections, and
flnance in very specific tasks that are defined in the next several pages. This depth and breadth
of team also allows for simultaneous tracks of activities - for example with one group focused on
the implications for physical plant re-alignment and another group engaging in programmatic
review, coming together for significant interaction with the Washoe County team to synthesize

a

a

a
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flndings on facilities, capaci$, utilization, programs and services, and intervention strategies to
meet short- and long-term needs.

SCOPE OF SERVICES
We offer the following scope of work and services:
Our team has identified 5 key items related to the function and purpose of this master plan:

A. ldentification and location for expansion
B. Proper growth location including by department
C. Preservation of existing assets thru potential CIP project recommendations
D. Benchmarking as it relates to appropriate SF for services
E. Capacity as it relates to current housing and staffing

Prior to the initial Concept Design Workshop meeting and as discussed - Arrington Watkins will
need to receive the following listing of materials to get us going quickly and to make our field
assessment and site verification work as efficient as possible::

o Drawings - AutoCadd type files would be best but we can also work with PDF

type files or in worst case - hard paper documents
. Facility Condition Assessment (FCA) reports-These reportswill be very useful

as a means to determine facility condition based on a Facility Condition lndex
(Fcr)

. A listing of any currently planned and funded CIP projects so we can coordinate
our planning efforts and potentially integrate planned work into our latest
process

o Staffing reports
o lnmate population projection reports
. Jail/booking history reports including all documentation for daily number of

arrests
. Types of crimes committed
. Length of stay documentation
r The above documentation should at least the interim from the last master plan

of 2008 to current
r Organizational charts for all departments identifiTing allWashoe County team

members

Our Master Plan scope of work will include the following 5 tasks:

TASK 1 - Concept Design Workshop

. One (1) face-to-face meeting - 2 people
o Establish core team of decision makers
. Determine all Washoe County stakeholders and various departments to be
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involved in this planning effort
. Develop an initial schedule of all tasks to be reviewed at the meeting
r Confirm goals
. Set direction for investigation
. Plan meetings with all Divisions - Based on the org chart provided by your

team we estimate 13 separate groups
. The Washoe County Sheriff and the Community Services Department will

identifiT the representatives for the Washoe County team
r Plan final deliverables
o Develop a summary document that includes meeting minutes thru the use of

our Vision database

TASK 2 - Facility Data Gathering
r Three (3) face.to-face meetings/site visits - Multiple staff
o Develop a questionnaire to be used a tool to gather information about each

department
o Manage and plan user meetings - Estimated at 13 groups
. Physical site observations of staff at work during our site tours
. Ask a lot of questions
. Assemble record documents
. Acquire and collect data
. Develop a summary document that indicates our progress thru this design

phase

TASK 3 - Analysis and Programming
o Sort and review the data collected
. Format the data into initial tables/spreadsheets
. Confirm what we heard
r Develop projected growth tables
. ldentify opportunities / issues
o Look at the impact that both current and pending regulations may have on

sentencing and operations
. Begin cost analysis
. Three (3) face-to-face meetings as well as several additional Go-To-type

meetings
. Develop a summary document that indicates our progress thru this design

phase

TASK 4 - Facility Planning
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o Conceptualdesignalternatives
o Best function and flow
. Staff efficient layouts
o Create diagrams and renderings
o Prioritize needs
o Cost analysis and estimating
. Two (2) face-to-face meetings - With one interim progress presentation
o SeveralGo-To-Meetings
o Develop a summary document that indicates our progress thru this design

phase

TASK 5 - Final Deliverables and Report
a. Assessment - Comprehensive assessment thru the review of documents provided

. by Washoe County of the utilization efficiency of all Washoe County housing units and
core facilities. Drawings A - Develop scalable CADD File Aerial plans of all Washoe
County 911 Pan Boulevard facility buildings - These will be included as various
exhibits in the final document

i. Drawings B - Scaled drawing(s) of the site showing all physicalfeatures, and
identification of each building based on use with summaries in line and text
form of potential study results

Recommendations for CIP Projects - Develop recommendations for future
CIP projects and/or review past CIP requested projects that were not funded
to see how valid those would be today based on the results and findings in our
report

b. ldentification - ldentiff the most economical alternative ways to expand and operate
the Washoe County Sheriffs facility given the results of the first two tasks

Costing A - Analysis of the existing Washoe County Jail facility in Reno.
Costing B - Square-foot cost analysis of recommended housing and core
facilities improvement and/or expansions. This is not a detailed 50 division
breakdown estimate

Costing CIP Projects - Master plan document will also be used as a guideline

in developing future cost associated with Washoe County capital improvement
projects

Projections - This study will also include correctional staff projections and
maintenance and other staff projections for any new or remodeled/ refurbished
construction that is contemplated

t.

i.

ii.

iii.

iv.

5lPcrge



Revised March 28,2017
Megan Sizelove - Washoe County Sheriffs Facility Master Plan - AW #M2017005

c. Prioritization - Prepare an overall list of needs and associated costs in order of
importance - related to potential CIP future projects

d. lnfrastructure - This study will review utilities as may be appropriate or required to
support our recommendations for expansion

e. One (1) trip for a last presentation meeting.

DELIVERABLES
Deliver a presentation of the Draft Master Plan to the State decision-makers. The presentation
willexplain Master Plan findings and present proposed recommendations.

Report - ln the form of a final draft Master Plan document - bed/need projection study, review
report of each of the Washoe County Sheriffs complex operating departments, analysis of current
space use, analysis of alternatives, facility condition index review, site utility capability study, site
development options, schedule of activities/timeframes, prioritization of CIP projects with
probable costs.

FINAL SUBMISSION SCHEDULE
It is anticipated that your team will meet with the Sheriffs Office next week to review this proposal
with an anticipated agreed scope by March 17, 2017. Our team will make adjustments to this
proposal as may be necessary after your meeting with the Sheriffs team to ensure we can have
the final proposal document to you in time for the cut-off for the April 11 , County Board meeting.

A draft of the Master Plan elements will be presented for review and approval by the Washoe
County team on August 15,2017. Elements from the Milestone Reports will be compiled into the
draft master plan report, including all supportive information and documentation. After this
information is reviewed and approved by the Washoe County team, our team will assemble a final
report and executive summary that can be used at the Executive and County Board branches to
document the needs and define the options for meeting that need. This final report will be
delivered to the County on November 1,2017.

An electronic version and three bound copies of the complete plan will be transmitted to Washoe
County upon completion.

PROFESSIONAL FEES

Our fee for the above listed effort is included in the spreadsheet. We have not provided fees
related to any process for a LEED Certification for this project. As discussed we have included
costs for reimbursable expenses such as printing for presentation documents and travel costs for
our consultants. We have estimated ten (10) trips to the facility for meetings and site assessment
field work.
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We have provided an Allowance for the following specialty consultants as may be needed for this
master plan:

Civil

Structural Engineering (Limited in scope)
MPE Engineering
Security Electronics

Afteryou have reviewed this proposal, please let us know howto proceed. Please do not hesitate
to contact me with any questions.

Sincerely,
Arrington Watkins Architects, LLC

Peter Sangiorgio
Principal Architect

Attachments: 2 pages - Fee Proposal Spreadsheet
1 page - Expenses
7 pages - Fee Proposal- RLB - Cost Estimating
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ExhibitB-FeeProposal

Fee Summary Spreadsheet REVISED FEE PROPOSAL
CLIENT: Washoe County Sheriff Department DATE: 3lZBl2O17

WASHOE COUNTY COMMUNITY SERVICES DEPARTMENT

1001 East Ninth Street Building A 2nd Floor Reno, Nevada 89512

Attn: Megan Sizelove P.E.

PROJECT: Sheriffs Department Master Plan Update AWA NO. M2017-005-01

Fee

Task 1 - Concept Design Workshop (CDyn
Principal Architect

Project Manager

Project Architect

SpecWiter
Projec{ Coordinator

BIM Modeler

Admin

Subtotal

Task 2 - Facility Data gathering
Principal Architect

Project Manager

Project Architect

Spec VVriter

Project Coordinator

BIM Modeler

Admin

Subtotal

Task 3 - Analysis and Programming

Principal Architect

Project Manager

Project Architect

Spec Witer
Project Coordinator

BIM Modeler

Admin

Subtotal

Task 4 - Facility Planning
Principal Architect

Project Manager

Project Architect

Spec Witer
Project Coordinator

BIM Modeler

Admin

Subtotal

12

32

20

0

0

0

I

2,400.00

5,440.00

3,000.00

$ 640.00

$ 1,600.00

$ 23,800.00

$ I,500.00

$-
$-
$ 14,000.00

s 640.00

$ 1,600.00

$ 11,900.00

$'16,500.00

$-
$-
$ 20,000.00

$ 2,s60.00

$-
$ 6,600.00

$ 7,s00.00

$-
$ 7,500.00

$ 10,000.00

$ 800.00

$ lt,48o.oo

$ 4l,s4o.oo

$ 52,560.00

72

I
140

10

0

0

140

I
306

I
70

110

0

0

200

32

412

0

40

50

0

60

100

10

$ 32,600.00

Hours Rate

$ 200.00

$ 170.00

$ 150.00

$ 150.00

$ 125.00

$ 100.00

$ 80.00

s 200.00

$ 170.00

$ 1s0.00

$ 150.00

$ 125.00

$ 100.00

$ 80.00

s 200.00

$ 170.00

$ 150.00

$ '150.00

$ 12s.00

$ 100.00

$ E0.00

200.00
'170.00

1 50.00

1 50.00

125.00

100.00

80.00

1 ot2

260

3D8r2017 Fee Proposal - Vvashe County Sheritl Master Plan-l-17022(LPs.)dsx



Fee Summary Spreadsheet REVISED FEE PROPOSAL
CLIENT: Washoe County Sheriff Department DATE: 3DA12017

WASHOE COUNTY COMMUNITY SERVICES DEPARTMENT

1 00 1 East Ninth Street Building A 2nd Floor Reno, Nevada 895'12

Attn: Megan Sizelove P.E.

PROJECT: Sheriffs Department Master Plan Update AWA NO. M2017-005-0'l

Totals

Task 5 - Final Deliverables and Report
Principal Architect

Project Manager

Project Architect

SpecWiter
Project Coordinator

BIM Modeler

Admin

Subtotal $ 22,310.00

800.00

2,040.00

3,600.00

6,750.00

8,000.00
'1,120.00

4

12

24

0

54

80

14

$

$

$

$

$

$

$

1U
744

COMPLETE SERVICES (Tasks 1 thru 5) TOTAL
Arrington Watkins Architects:

Cost Estimator (see attached)

Miscellaneous Consultants :

Civil Engineering :

MPE Engineering :

Security Eledronics :

PROFFESIONAL FEES:

ESTIMATED REIMBURSABLE EXPENSES:

TOTAL THIS PROPOSAL:

See the below for delail of hourly rates

160,490.00

22,580.00

35,000.00

218,070.00

$12,300.00

230,370.00

$

$

$

s

$

$

$

$

Arrington Watkins Hourly Rates

Principal Architect
Project Director

Project Manager
Architect/Spec Witer
Prolect Coordinator
BIM Modeler
Admin

200.00
180.00

170.00

150.00
't 25.00
100.00

80.00

Houra Rate

200.00

170.00

150.00

125.00

100.00

80.00

2ol2 3I28DO',t7 Fee Proposal - VUashoc County Shertff Master Plan-1-17022G+S.!sx



A: Fee Proposal Estimated Expenses

Sheriffs Department Master Plan Update

M2017-00$01

REI[IBURSABLES SETS UNITS I,JNlTS'SET UNITS COSTruNIT cosT

Design Plots

Dcsign Prints

Master Plan Booklels

Sdredule Plots

Program sels

Meeling Minutes

Progress Plotg

Progress Prints

Shipping/Postage

Lmg distancc

Mileage

Lodging

Meals

Air Travcl

Aerial Photography

GPS Rental

Photo Lab

l-lydrogeologic Study

Laboralory Analysis

10

10

10

0

0

0

0

0

0

0

10

10

36

10

1

Sets

Sets

Books

Plots

Sets

=RIsalqll

Sets

Sets

Mailings

Calls

Round Trips

=Rt2slctll
Eacfr

Trips

Eacfr

Eacfi

Each

Each

Eacft

Each

10

40

300

20

0

6

40

0

1

0

0

2

2

1

0

0

0

0

0

1

Sheets

Sheets

Sheets

Sheel

Sheets

Sets

Sheets

Sheets

Each

Eacft

Miles

People

People

Eacfr

Each

Each

Each

Eacfi

Eac*t

Eadr

$

$

$

$

$

$

6.00

1.50

0.12

6.00

0.10

0.12

$

$

6.00

1.50

$

$

35.00

3.00

$

s
$

$

0.55

125.00

20.00

500.00

2,5m.00

1,500.00

1,200.00

5,000.00

650.00

$

$2,400.00

$600.m

$360.00

$0.00

s0.00

$0.00

$0.00

$0.00

$0.00

G0.00

$0.00

$2,500.00

$1,440.00

s5,m0.m

$0.00

s0.00

s0.00

E0.00

$0.(x)

$0.00

TOTALS $12,300.00

1of 1 311712017 Fee Proposal - Washoc County Sheriff Master Plan-1-170220-ps.xlsx
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Exhibit C

PUBLIC WORKS CONSIRUCTION/Ii\DEMNIFICATION A}[D INSURANCE SPECIT'ICATIONS
WASHOE COUNTY SHERIF'f,''S F'ACILITY MASTER PLAN F'OR 911 PARR BLVD

PROFESSIONAL DESIGN SERVICES

INTRODUCTION

COLJNTY has established specific indemnification, insurance, and safety requirements for public works construction
conftacts to help assure that reasonable insurance coverage is purchased and safe working conditions are maintained.
Indemnification and hold harmless clauses are intended to assure ttrat CONTRACTOR accepts and is able to pay for
the loss or liability related to its activities.

BIDDERS'ATTENTION IS DIPJCTED TO TTIE INSI'RANCE REQUIREMENTS BELOW. M IS HIGHLY
RECOMMENDED THAT BIDDERS CONFER WITH TIMIR RESPECTME INSURANCE CARRIERS OR
BROKERS TO DETERMINE IN ADVANCE OF BID ST]BMISSION THE AVAILABILITY OF INSIJRANCE
CERTIFICATES AND ENDORSEMENTS AS PRESCRIBED AND PROVIDED IIEREIN. IF TIIERE ARE ANY
QTJESTIONS REGARDING TIIESE INSURANCE REQUIREMENTS, IT IS RECOMMENDED THAT TI{E
AGENT/BROKER CONTACT TI{E COUNTY',S RISK MANAGEMENT DEPARTMENT AT (775) 328-266s. E
ANY APPARENT LOW BIDDER FAILS TO COMPLY STRTCTLY WITH THE INSIJRANCE
REQUIREMENTS, THAT BIDDER MAY BE DISQUALTFIED FROM AWARD OF TIIE CONTRACT.

II\DEMI\IFICATION AGRXEMENT

CONTRACTOR agrees to hold harmless, indemnify, and defend COUNTY, its officers, agents, employees, and
volunteers from any loss or liability, financial or otherwise resulting from any claim, demand, suil action, or cause of
action based on bodily injury including death or property damage, including damage to CONTRACTOR'S property
or injury to CONTRACTOR'S employee, caused by any action, either direct or passive, the omission, failure to ac! or
negligence on the part of CONTRACTO& its employees, agents, representatives, or Subcontractors arising out of the
performance of work under this Agreement by CONTRACTO& or by others under the direction or supervision of
CONTRACTOR.

CONTRACTOR must either defend COUNTY or, upon determination that the work performed by CONTRACTOR
was negligent in any manner or that CONTRACTOR failed to perform any duty set forth in this Agreemen! pay
COUNTY'S costs related to the investigation and defense of any claim, demand, action, or cause of action.

If COUNTY'S personnel are involved in defending such actions, CONTRACTOR shall reimburse COTINTY for the
time spent by such personnel at the actual cost incurred by COLJNTY for such services.

In determining the nature of the claim against COUNTY, the incident underlying the claim shall determine the nature
ofthe claim, notwithstanding the form of the allegations against COIJNTY.

GENERAL REQT]IREMENTS

CONTRACTOR shall purchase Industial Insurance, General Liability and Automobile Liability Insurance as
described below. The cost of such insurance shall be included in the CONTRACTOR'S bid.

INDUSTRIAL INSI]RANCE

It is understood and agreed that there shall be no Industrial Insurance coverage provided for CONTRACTOR or any
Subcontractor by COUNTY. CONTRACTOR agrees, as a precondition to the performance of any work under this
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Agreement and as a precondition to any obligation of the COUNTY to make any payment under this Ageement to
provide COLJNTY with a certificate issued by an insurer in accordance with NRS 616B.627 and with certificates of
an insurer showing coverage pursuant to NRS 617.210 for CONTRACTOR and all subcontractors.

If CONTRACTOR or Subcontractor is unlicensed and is a sole proprietor, coverage for the sole proprietor must be
purchased and evidence of coverage must appear on the Certificate of Insurance. Such requirement may be waived
for a sole proprietor who does not use the services ofany employees, subcontactors, or independent contactors and
completes an Affrmation of Compliance pursuantto NRS 6168.627Q).

It is further understood and agreed by and between COUNTY and CONTRACTOR that CONTRACTOR shall
procure, pay for, and maintain the above mentioned industrial insurance coverage at CONTRACTOR'S sole cost and
expense.

Should CONTRACTOR be self-funded for krdustrial Insurance, CONTRACTOR shall so notifi COUNTy in
writing prior to the signing of this Agreement. COUNTY reserves the right to approve said retentions, and may
request additional documentation, financial or otherwise, for review prior to the signing of this Agreement.

MII\IMUM LIN4ITS OF INST]RANCE

CONTRACTOR shall maintain limits no less than:

General Liability: S1.000.000 combined single limit per occurrence for bodily iqiury, personal iqjury and
property damage. If Commercial General Liability Insurance or other form with a general aggregate limit is
used, the general aggregate limit shall be increased to equal twice the required occurrence limit or revised to
apply separately to each project or location.

2. Automobile Liability: $1.000.000 combined single limit per accident for bodily injury and properly damage
covering "Any Auto". No aggregate limits may apply.

3. Professional Errors and Omissions as required by Risk Manager, $1.000.000 .

DEDUCTIBLES AND SELF.INSI]RED RETENTIONS

Any deductibles or self-insured retentions must be declared to and approved by the COUNTY Risk Management
Division. COUNTY reserves the right to request additional documentation, financial or otherwise, prior to giving its
approval of the deductibles and self-insured retention and prior to executing the underlying agreement. Any changes
to the deductibles or self-insured retentions made during the term of this Agreement or during the term of any policy,
must be approved by the couNTY Risk Manager prior to the change taking effect.

OTHER INSTTRANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

1. General Liabililv and Automobile Liabilitv Coverages

a. COUNTY, its officers, agents, employees, and volunteers are to be included as insureds as
respects damages and defense arising from: activities performed by or on behalf of
CONTRACTOR, includingthe insured's general supervision of CONTRACTO& products and
completed operations of CONTRACTOR; premises owned, occupied, or used by CONTRACTO&
or automobiles owned, leased, hired, or borrowed by the CONTRACTOR. The coverage shall
contain no special limitations on the scope of protection afforded to the additional insureds nor shall
the rights ofthe additional insureds be affected by the insured's duties after an accident or loss.
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b. CONTRACTOR'S insurance coverage shall be primary insurance as respects COUNTY, its
officers, agents, employees, and volunteers. Any insurance or self-insurance maintained by
COUNTY, its officers, employees, or volunteers shall be excess of CONTRACTOFUS insurance and
shall not contribute with it in any way.

c. Any failure to comply with reporting provisions of the policies shall not affect coverage
provided to COUNTY, its officers, agents, employees, or volunteers.

d. CONTRACTOTIJS insurance shall apply separately to each insured against whom claim is
made or suit is broughq except with respect to the limits of the insurer's liability.

2. All Coverages

Each insurance policy required by this clause shall be endorsed to state that coverage shall not be suspended,
voided, canceled, or non-renewed by either CONTRACTOR or by the insurer, reduced in coverage or in
limits except after thirly (30) days' prior written notice by certified mail, return receipt requested, has been
given to COI"JNTY except for nonpayment of premium.

ACCEPTABILITY OF' INSI]RERS

Insurance is to be placed with insurers with a Besfs rating of no less than A-: VII. COUNTY, with the approval of
the Risk Manager, may accept coverage with carriers having lower Best's ratings upon review of financial iriformation
concerning CONTRACTOR and insurance carrier. COUNTY reserves the right to require that CONTRACTOR'S
insurer be a licensed and admitted insurer in the State of Nevadq or on the Insurance Commissione/s approved but
not admitted list.

\MRIFICATION OF COVERAGE

CONTRACTOR shall fumish COLTNTY with certificates of insurance and with original endorsements affecting
coverage required by this exhibit. The certificates and endorsements for each insurance policy are to be signed by a
person authorized by that insurer to bind coverage on its behalf. All certificates and endorsements are to be
addressed to the soecific COUNTI contractins department and be received and aooroved bv COUNTY before
work commences, COLINTY reserves the right to require complete certified copies of all required insurance policies
at any time.

SUBCONTRACTORS

CONTRACTOR shall include all Subcontuactors as insureds under its policies or shall furnish separate certificates
and endorsements for each Subcontractor. All coverages for Subcontuactors shall be subject to all of the requirements
stated herein.

MISCELLANEOUS COI\DITIONS

CONTRACTOR shall be responsible for and remedy all damage or loss to any property, including property
of COUNTY, caused in whole or in part by CONTRACTO& any Subcontractor, or anyone employed,
directed, or supervised by CONTRACTOR.

Nothing herein contained shall be constued as limiting in any way the extent to which CONTRACTOR may
be held responsible for payment of damages to persons or property resulting from its operations or the
operations ofany Subcontractors under it.

)
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3 In addition to any other remedies COUNTY may have if CONTRACTOR fails to provide or maintain any
insurance policies or policy endorsements to the extent and within the time herein required, COUNTy may,
at its sole option:

a. Order CONTRACTOR to stop work under this Agreement and/or withhold any payments
which become due CONTRACTOR here under until CONTRACTOR demonstrates compliance
with the requirements hereof; or,

b. Terminate the Agreement.

SAFETY PROGRAM

CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the work.

CONTRACTOR shall take all necessary precautions for the safety of, and shall provide all necessary protection to
prevent damage, injury, or loss to:

1. All employees on the work site and all other persons who may be affected thereby.

2. All the work, materials, and equipment to be incorporated therein, whether in storage on or offthe site.

3. Other properly a!-the site or adjacent thereto, including tees, shrubs, lawns, walks, pavements, roadways,
stucfures, and utilities not designated for removal, relocation, or replacement in the course of construction.

CONTRACTOR shall comply with all applicable laws, ordinances, rules, regulations, and others of any public
authority havingjurisdiction for the safety of persons or property or to protect them from damage, injury, or ioss. He
shall erect and maintain, as required by existing conditions and progress on the work, all neCessary safeguards for
safety and protection, including posting danger signs, other warnings against hazards, promulgating safety
regulations, and noti$ring owners and users of adjacent utilities. CONTRACTOR shall comply with OSHA,S Uar*a
Communication Standards.

CONTRACTOR shall designate a responsible member of its organization at the site whose duty shall be the
prevention of accidents. This person shall be CONTRACTOR'S superintendent unless otherwise designated in
writing by CONTRACTORTo the Owner and the Engineer.


